


To:-All Participants of Tender with Ref. No. ICB/EPSS6/MOH-SDG/Spare-part/MD/05/24


Dear Sir/Madam,

Ref.:- Tender Result

An assessment of the above captioned tender is now finalized and please find the attached award list. Any question related to the assessment and award list could be forwarded to Pharmaceutical Supply Service (EPSS) Director General Office from March 27, 2025 G.C. to April 2, 2025 G.C.; 8:30AM-12:30PM and 1:30PM-5:30PM.

With regards,


Tibebu Hanu Mogessie
Pharmaceuticals & Medical
Supplies Procurement Tender
Management Directorate
P/Director



ENC.: 14 Pages

CC:

- Director General
- Deputy Director General/Inbound Logistics/
- Medical Device Tender Management Case Team
- Quantification and Market Shaping Directorate

EPSS



| Lot No | | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Currency | Unit FOB Price | Unit Installation | Unit | Turnkey cost in | Interim | Delivery |
|--------|----|---------|--------------|-----------------|------|-----|----------|-----------|--------------|---------|----------|----------------|-------------------|------|-----------------|---------|----------|
| | 1 | | | | | | | Cancelled | | | | | | | | | |
| | 2 | | | | | | | Cancelled | | | | | | | | | |
| | 3 | | | | | | | Cancelled | | | | | | | | | |
| | 4 | | | | | | | Cancelled | | | | | | | | | |
| | 5 | | | | | | | Cancelled | | | | | | | | | |
| | 6 | | | | | | | Cancelled | | | | | | | | | |
| | 7 | | | | | | | Cancelled | | | | | | | | | |
| | 8 | | | | | | | Cancelled | | | | | | | | | |
| | 9 | | | | | | | Cancelled | | | | | | | | | |
| | 10 | | | | | | | Cancelled | | | | | | | | | |
| | 11 | | | | | | | Cancelled | | | | | | | | | |
| | 12 | | | | | | | Cancelled | | | | | | | | | |
| | 13 | | | | | | | Cancelled | | | | | | | | | |
| | 14 | | | | | | | Cancelled | | | | | | | | | |
| | 15 | | | | | | | Cancelled | | | | | | | | | |

አስቀድሞ ወይንም በሌላ ትኩረት ማረጋገጥ ይደረግዎታል
 Make sure that this is the correct issue before use

OF for Financial Evaluation, OF/TM/HO-13, 0, 13/09/2019

Document No: OF/TM/HO-14

Effective date : 21/01/2022
 Rev. No.: 01

Exchange Rate = 120.6921

Company Name:

የኢትዮጵያ ሚዲካል ስፔሻሊ አገልግሎት

Title:

Ethiopian Pharmaceuticals Supply Service
 Official Winner list






Company Name: የኢትዮጵያ ምርጫ አገልግሎት
Title: Ethiopian Pharmaceuticals Supply Service

Document No: OF/TM/ HO-14
Effective date: 21/01/2022

Rev. No.: 01
Exchange Rate = 120.6921

Tender No.: ICB/E/PSS6/MOH-SDG/Spare-part/MID/05/24
Official Winner list

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Unit Price | Unit FOB Price | Unit Installatio | Turnkey cost in | Incoterm | Delivery | Rem |
|--------|---------|-----------------------|--------------------------------------|------|-----|--------------------------|--------------------------|--------------------------|-----------|------------|----------------|------------------|-----------------|----------|----------|-----|
| 16 | 57 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Each | 2 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 308.000 | 308.000 | | FOB | FOB | 90 Days | |
| 16 | 58 | Anesthesia Machine | Display | Each | 1 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 0.000 | 0.000 | | FOB | FOB | 90 Days | |
| 16 | 59 | Anesthesia Machine | Display | Each | 6 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 0.000 | 0.000 | | FOB | FOB | 90 Days | |
| 16 | 60 | Anesthesia Machine | Display Assembly | Each | 4 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 0.000 | 0.000 | | FOB | FOB | 90 Days | |
| 16 | 61 | Anesthesia Machine | Oxygen sensor | Each | 4 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 70.000 | 70.000 | | FOB | FOB | 90 Days | |
| 16 | 62 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Set | 8 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 308.000 | 308.000 | | FOB | FOB | 90 Days | |
| 16 | 63 | Anesthesia Machine | APL valve | Each | 1 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 0.000 | 0.000 | | FOB | FOB | 90 Days | |
| 16 | 64 | Anesthesia Machine | Bellow diaphragm | Each | 2 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 60.000 | 60.000 | | FOB | FOB | 90 Days | |
| 16 | 65 | Anesthesia Machine | APL valve | Each | 7 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 420.000 | 420.000 | | FOB | FOB | 90 Days | |
| 16 | 66 | Anesthesia Machine | Display | Each | 19 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 1,400.000 | 1,400.000 | | FOB | FOB | 90 Days | |
| 16 | 67 | Anesthesia Machine | Display Board | Each | 35 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 140.000 | 140.000 | | FOB | FOB | 90 Days | |
| 16 | 68 | Anesthesia Machine | Driving gas valve | Each | 1 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 340.000 | 340.000 | | FOB | FOB | 90 Days | |
| 16 | 69 | Anesthesia Machine | Halothane Vaporizer | Each | 10 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 2,300.000 | 2,300.000 | | FOB | FOB | 90 Days | |
| 16 | 70 | Anesthesia Machine | Isoflurane vaporizer | Each | 6 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 240.000 | 240.000 | | FOB | FOB | 90 Days | |
| 16 | 71 | Anesthesia Machine | Main Board | Each | 4 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 87.000 | 87.000 | 19 20 | FOB | FOB | 90 Days | |
| 16 | 72 | Anesthesia Machine | Mixer Valve | Each | 19 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 87.000 | 87.000 | | FOB | FOB | 90 Days | |
| 16 | 73 | Anesthesia Machine | Oxygen Hose | Each | 16 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 87.000 | 87.000 | | FOB | FOB | 90 Days | |
| 16 | 74 | Anesthesia Machine | Oxygen sensor | Each | 46 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 142.000 | 142.000 | | FOB | FOB | 90 Days | |
| 16 | 75 | Anesthesia Machine | Oxygen valve | Each | 1 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 198.000 | 198.000 | | FOB | FOB | 90 Days | |
| 16 | 76 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Each | 16 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 308.000 | 308.000 | | FOB | FOB | 90 Days | |
| 16 | 77 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Each | 20 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 308.000 | 308.000 | | FOB | FOB | 90 Days | |
| 16 | 78 | Anesthesia Machine | Power Supply Board | Each | 6 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 336.000 | 336.000 | | FOB | FOB | 90 Days | |
| 16 | 79 | Anesthesia Machine | Valve | Each | 1 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 178.000 | 178.000 | | FOB | FOB | 90 Days | |
| 16 | 80 | Anesthesia Machine | Vaporizer | Each | 4 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 2,300.000 | 2,300.000 | | FOB | FOB | 90 Days | |
| 16 | 81 | Anesthesia Machine | Vaporizer | Each | 6 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 4,200.000 | 4,200.000 | | FOB | FOB | 90 Days | |
| 16 | 82 | Anesthesia Machine | Vaporizer | Each | 2 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 2,300.000 | 2,300.000 | | FOB | FOB | 90 Days | |
| 16 | 83 | Anesthesia Machine | Vaporizer | Each | 64 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 4,200.000 | 4,200.000 | | FOB | FOB | 90 Days | |
| 16 | 84 | Anesthesia Machine | Vaporizer | Each | 4 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 2,300.000 | 2,300.000 | | FOB | FOB | 90 Days | |
| 16 | 85 | Anesthesia Machine | Ventilation control board | Each | 1 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 250.000 | 250.000 | | FOB | FOB | 90 Days | |
| 16 | 86 | Light - Operating | Control Board | Each | 1 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 87 | Light - Operating | Control Board | Each | 2 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 88 | Light - Operating | Halogen lamp | Each | 10 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 89 | Light - Operating | Control Board | Each | 30 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 90 | Light - Operating | Halogen lamp | Each | 30 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 91 | Light - Operating | Lamp holder | Each | 30 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 92 | Light - Operating | Control Board | Each | 10 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 93 | Light - Operating | Halogen lamp | Each | 50 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 94 | Light - Operating | Control Board | Each | 12 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 98.000 | 98.000 | | FOB | FOB | 90 Days | |
| 16 | 95 | Light - Operating | Halogen lamp | Each | 36 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 45.000 | 45.000 | | FOB | FOB | 90 Days | |
| 16 | 96 | Light - Operating | Control Board | Each | 1 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 98.000 | 98.000 | | FOB | FOB | 90 Days | |
| 16 | 97 | Light - Operating | Control Board | Each | 97 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 98.000 | 98.000 | | FOB | FOB | 90 Days | |
| 16 | 98 | Light - Operating | Control Board | Set | 6 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 98.000 | 98.000 | | FOB | FOB | 90 Days | |
| 16 | 99 | Light - Operating | Halogen lamp | Each | 106 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 45.000 | 45.000 | | FOB | FOB | 90 Days | |
| 16 | 100 | Light - Operating | Lamp holder | Each | 5 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 45.000 | 45.000 | | FOB | FOB | 90 Days | |
| 16 | 101 | Light - Operating | EMI noise filter socket | Each | 15 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 98.000 | 98.000 | | FOB | FOB | 90 Days | |
| 16 | 102 | Light - Operating | Halogen lamp | Each | 1 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 103 | Light - Operating | Control Board | Each | 13 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 104 | Light - Operating | Halogen lamp | Each | 20 | Cancelled | Cancelled | Cancelled | Cancelled | | | | | | | |
| 16 | 105 | Mechanical ventilator | Patient Circuit, Adult and Pediatric | Each | 10 | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | Beijing Aeonmed Co., Ltd | China | 308.000 | 308.000 | | FOB | FOB | 90 Days | |



ማስታወሻ: ለዚህ ስጦታ ለመቀበል ይህን ስጦታ ማረጋገጥ ያለበት ማረጋገጫ ይህን ስጦታ ላይ ይደረግበታል።
Make sure that this is the correct issue before use



Tender No.: CB/E/PS/6/MOH-SMG/Space-prr/AMD/05/24

Ethiopian Pharmaceuticals Supply Service
Official Winner list

Company Name:
የኢትዮጵያ ምድሃን ስጦታ አገልግሎት

Document No: OP/TM/ HO-14
Effective date : 21/01/2022
Rev. No.: 01

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Country | Currency | Unit FOB Price | Unit Installatio | Turnkey cost in | Incoterm | Delivery | Rem |
|--------|---------|-----------------------|---|------|-----|---------------------------|---------------------------|---------|----------|----------------|------------------|-----------------|----------|----------|-----|
| 16 | 106 | Mechanical ventilator | Air Filter | Each | 7 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 98,000 | | FOB | 90 Days | | |
| 16 | 107 | Mechanical ventilator | Bacteria Filter | Each | 10 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 45,000 | | FOB | 90 Days | | |
| 16 | 108 | Mechanical ventilator | Battery | Each | 12 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 705,000 | | FOB | 90 Days | | |
| 16 | 109 | Mechanical ventilator | Display | Each | 6 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 3,220,000 | | FOB | 90 Days | | |
| 16 | 110 | Mechanical ventilator | Display Board | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 1,610,000 | | FOB | 90 Days | | |
| 16 | 111 | Mechanical ventilator | Expiratory Flow Sensor | Each | 12 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 360,000 | | FOB | 90 Days | | |
| 16 | 112 | Mechanical ventilator | Expiratory valve | Each | 3 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 690,000 | | FOB | 90 Days | | |
| 16 | 113 | Mechanical ventilator | Filter element | Each | 2 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 45,000 | | FOB | 90 Days | | |
| 16 | 114 | Mechanical ventilator | Gas supply inlet filter | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 25,000 | | FOB | 90 Days | | |
| 16 | 115 | Mechanical ventilator | Gas supply pressure board | Each | 3 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 156,000 | | FOB | 90 Days | | |
| 16 | 116 | Mechanical ventilator | Humidifier | Each | 12 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 414,000 | | FOB | 90 Days | | |
| 16 | 117 | Mechanical ventilator | One-way diaphragm | Each | 6 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 12,000 | | FOB | 90 Days | | |
| 16 | 118 | Mechanical ventilator | Oxygen sensor | Each | 26 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 256,000 | | FOB | 90 Days | | |
| 16 | 119 | Mechanical ventilator | Patient Circuit, Adult and Pediatric | Each | 12 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 308,000 | | FOB | 90 Days | | |
| 16 | 120 | Mechanical ventilator | Safety valve | Each | 2 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 160,000 | | FOB | 90 Days | | |
| 16 | 121 | Mechanical ventilator | Switch power supply board | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 350,000 | | FOB | 90 Days | | |
| 16 | 122 | Mechanical ventilator | Turbine inlet filter | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 35,000 | | FOB | 90 Days | | |
| 16 | 123 | Monitor - Patient | AC Adapter Power Supply | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 124 | Monitor - Patient | Display | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 125 | Monitor - Patient | Display Board | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 126 | Monitor - Patient | ECG cable with electrode | Each | 10 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 127 | Monitor - Patient | Main Board | Each | 13 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 128 | Monitor - Patient | NIBBP Cuff, Adult and Pediatric | Each | 27 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 129 | Monitor - Patient | Skin Temperature Probe | Each | 6 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 130 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Each | 32 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 131 | Monitor - Patient | ECG cable with electrode | Each | 3 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 132 | Monitor - Patient | NIBBP Cuff, Adult and Pediatric | Each | 2 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 133 | Monitor - Patient | NIBBP Driver Board | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 134 | Monitor - Patient | Skin Temperature Probe | Each | 2 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 135 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Each | 2 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 0,000 | | FOB | 90 Days | | |
| 16 | 136 | Operating Table | Power Supply Board | Each | 36 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 115,000 | | FOB | 90 Days | | |
| 16 | 137 | Operating Table | Control Board | Each | 18 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 85,000 | | FOB | 90 Days | | |
| 16 | 138 | Operating Table | Power plug | Each | 18 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 66,000 | | FOB | 90 Days | | |
| 16 | 139 | Operating Table | Power Supply Board | Each | 19 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 115,000 | | FOB | 90 Days | | |
| 16 | 140 | Operating Table | Remote | Each | 54 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 275,000 | | FOB | 90 Days | | |
| 16 | 141 | Operating Table | Battery | Each | 9 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 129,000 | | FOB | 90 Days | | |
| 16 | 142 | Operating Table | Control Board | Each | 3 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 85,000 | | FOB | 90 Days | | |
| 16 | 143 | Operating Table | Power Supply Board | Each | 3 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 115,000 | | FOB | 90 Days | | |
| 16 | 144 | Operating Table | Remote | Each | 42 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 275,000 | | FOB | 90 Days | | |
| 16 | 145 | Operating Table | Battery | Each | 1 | Beijing Aocommed Co., Ltd | Beijing Aocommed Co., Ltd | China | USD | 129,000 | | FOB | 90 Days | | |

Make sure that this is the correct issue before use



Tender No.: ICB/EPSS6/MOH-SDG/Spec-part/(MD/05/24) Document No: OF/TM/HO-14
 Title: Ethiopian Pharmaceuticals Supply Service Effective date : 21/01/2022
 Official Winner list Rev. No.: 01

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Unit FOB Price | Unit Installatio | Turnkey cost in | Incoterm | Delivery |
|--------|---------|-------------------|---|------|-----|-------------------------------|-------------------------------|-------------------------------|---------|----------------|------------------|-----------------|----------|----------|
| 17 | | | | | | | | | | | | | | |
| 18 | | | | | | | | | | | | | | |
| 19 | | | | | | | | | | | | | | |
| 20 | | | | | | | | | | | | | | |
| 21 | | | | | | | | | | | | | | |
| 22 | | | | | | | | | | | | | | |
| 23 | | | | | | | | | | | | | | |
| 24 | | | | | | | | | | | | | | |
| 25 | | | | | | | | | | | | | | |
| 26 | | | | | | | | | | | | | | |
| 27 | | | | | | | | | | | | | | |
| 28 | | | | | | | | | | | | | | |
| 29 | | | | | | | | | | | | | | |
| 30 | | | | | | | | | | | | | | |
| 31 | | | | | | | | | | | | | | |
| 32 | | | | | | | | | | | | | | |
| 33 | | | | | | | | | | | | | | |
| 34 | 259 | ECG Machine | software update | Each | 1 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 0.000 | | | FOB | 90 Days |
| 34 | 260 | Monitor - Fetal | Toco probe | Each | 6 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 345.000 | | | FOB | 90 Days |
| 34 | 261 | Monitor - Fetal | Fetal heart rate probe | Each | 5 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 345.000 | | | FOB | 90 Days |
| 34 | 262 | Monitor - Fetal | Main Board | Each | 2 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 180.000 | | | FOB | 90 Days |
| 34 | 263 | Monitor - Patient | NIBBP cuff, Adult and Pediatric | Each | 1 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | | | | FOB | 90 Days |
| 34 | 264 | Monitor - Fetal | Power Supply Board | Each | 2 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | | | | FOB | 90 Days |
| 34 | 265 | Monitor - Fetal | Toco probe | Each | 5 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 79.000 | | | FOB | 90 Days |
| 34 | 266 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Each | 10 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 345.000 | | | FOB | 90 Days |
| 34 | 267 | Monitor - Patient | ECG cable with electrode | Each | 56 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 67.000 | | | FOB | 90 Days |
| 34 | 268 | Monitor - Patient | NIBBP Cuff, Adult and Pediatric | Each | 136 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 125.000 | | | FOB | 90 Days |
| 34 | 269 | Monitor - Patient | Skin temperature probe | Each | 136 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 27.000 | | | FOB | 90 Days |
| 34 | 270 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Each | 136 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 21.000 | | | FOB | 90 Days |
| 34 | 271 | Monitor - Patient | ECG cable with electrode | Each | 32 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 67.000 | | | FOB | 90 Days |
| 34 | 272 | Monitor - Patient | NIBBP Cuff, Adult and Pediatric | Each | 31 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 125.000 | | | FOB | 90 Days |
| 34 | 273 | Monitor - Patient | Skin temperature probe | Each | 32 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 27.000 | | | FOB | 90 Days |
| 34 | 274 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Each | 31 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 21.000 | | | FOB | 90 Days |
| 34 | 275 | Monitor - Patient | ECG cable with electrode | Each | 20 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 67.000 | | | FOB | 90 Days |
| 34 | 276 | Monitor - Patient | NIBBP Cuff, Adult and Pediatric | Each | 22 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 125.000 | | | FOB | 90 Days |
| 34 | 277 | Monitor - Patient | Skin Temperature Probe | Each | 20 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 27.000 | | | FOB | 90 Days |
| 34 | 278 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Each | 22 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 21.000 | | | FOB | 90 Days |
| 34 | 279 | Monitor - Patient | Display | Each | 1 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 67.000 | | | FOB | 90 Days |
| 34 | 280 | Pulse Oximeter | SPO2 Probe with extension cable, Adult and Pediatric size | Each | 9 | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | Contec Medical System Co.,Ltd | China | 356.000 | | | FOB | 90 Days |

Make sure that this is the correct issue before use OF for Financial Evaluation, OF/TM/HO-13, 0, 13/09/2019





Document No: OF/TFM/ HO-14
 Effective date : 21/01/2022
 Rev. No.: 01

Company Name: የኢትዮጵያ ስነ ምዕራፍ ስራ ማዕከል
 Title: Ethiopian Pharmaceuticals Supply Service
 Official Winner list

Tender No.: ICB/EPSS6/MOH-SDG/Spare-part/MD/05/24
 Tender Name: Spare Part Name


| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Manufacturer | Unit FOB Price | Unit Installation | Turnkey cost in | Incoterm | Delivery | Remarks |
|--------|---------|--------------|-----------------------|---|------|----------|-------------------------|----------------|-------------------|-----------------|----------|----------|---------|
| | 35 | | | | | | Cancelled | | | | | | |
| | 36 | | | | | | Cancelled | | | | | | |
| | 37 | | | | | | Cancelled | | | | | | |
| | 38 | | | | | | Cancelled | | | | | | |
| | 39 | | | | | | Cancelled | | | | | | |
| | 40 | | | | | | Cancelled | | | | | | |
| | 41 | | | | | | Cancelled | | | | | | |
| | 42 | | | | | | Cancelled | | | | | | |
| | 43 | | | | | | Cancelled | | | | | | |
| | 44 | | | | | | Cancelled | | | | | | |
| | 45 | | | | | | Cancelled | | | | | | |
| | 46 | | | | | | Cancelled | | | | | | |
| | 47 | | | | | | Cancelled | | | | | | |
| | 48 | | | | | | Cancelled | | | | | | |
| | 50 | | | | | | Cancelled | | | | | | |
| | 51 | | | | | | Cancelled | | | | | | |
| | 52 | | | | | | Cancelled | | | | | | |
| | 53 | | | | | | Cancelled | | | | | | |
| | 54 | | | | | | Cancelled | | | | | | |
| | 55 | 412 | X-ray Machine | Chest power supply board | Each | 1 | FUJIFILM MIDDLE AST FZE | 924,000 | 35,000.00 | | FOB | 90 Days | |
| | 55 | 413 | X-ray Machine | Cassette cable | Each | 1 | FUJIFILM MIDDLE AST FZE | 1,765,500 | 35,000.00 | | FOB | 90 Days | |
| | 55 | 414 | X-ray Machine | Detector cable | Each | 1 | FUJIFILM MIDDLE AST FZE | 1,765,500 | 35,000.00 | | FOB | 90 Days | |
| | 56 | 415 | X-ray Machine | Control panel | Each | 1 | FUJIFILM MIDDLE AST FZE | 8,307,500 | | | FOB | 90 Days | |
| | 57 | | | | | | Cancelled | | | | | | |
| | 58 | 419 | Anesthesia Machine | Air blender | Each | 1 | | | | | | | |
| | 58 | 420 | Anesthesia Machine | API valve | Each | 10 | Boston Medical FZE | | | | | | |
| | 58 | 421 | Anesthesia Machine | Control sample board | Each | 1 | Boston Medical FZE | 528,220 | | | FOB | 90 Days | |
| | 58 | 422 | Anesthesia Machine | Flow sensor | Each | 28 | | 1,175,250 | | | FOB | 90 Days | |
| | 58 | 423 | Anesthesia Machine | Oxygen sensor | Each | 14 | Boston Medical FZE | | | | | | |
| | 58 | 424 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Each | 9 | | 152,920 | | | FOB | 90 Days | |
| | 58 | 425 | Anesthesia Machine | Valve assembly unit | Each | 1 | Boston Medical FZE | 1,964,700 | | | FOB | 90 Days | |
| | 58 | 426 | Anesthesia Machine | Battery | Each | 1 | Boston Medical FZE | 254,000 | | | FOB | 90 Days | |
| | 58 | 427 | Anesthesia Machine | Oxygen sensor | Each | 1 | Boston Medical FZE | 181,810 | | | FOB | 90 Days | |
| | 58 | 428 | Anesthesia Machine | Exhalation Valve | Each | 1 | | | | | | | |
| | 58 | 429 | Incubator - Infant | Main Board | Each | 1 | Boston Medical FZE | 486,580 | | | FOB | 90 Days | |
| | 58 | 430 | Incubator - Infant | Heater | Each | 2 | | 1,039,810 | | | FOB | 90 Days | |
| | 58 | 431 | Infant Radiant Warmer | Skin Temperature Probe | Each | 4 | Boston Medical FZE | 157,780 | | | FOB | 90 Days | |
| | 58 | 432 | Infant Radiant Warmer | Skin temperature probe | Each | 1 | Boston Medical FZE | 170,050 | | | FOB | 90 Days | |
| | 58 | 433 | Monitor - Patient | Capnography gas module | Each | 3 | Boston Medical FZE | 2,775,910 | | | FOB | 90 Days | |
| | 58 | 434 | Monitor - Patient | ECC cable with electrode | Set | 24 | Boston Medical FZE | 520,560 | | | FOB | 90 Days | |
| | 58 | 435 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 19 | | | | | | | |
| | 58 | 436 | Monitor - Patient | Probe CO2 | Each | 9 | Boston Medical FZE | 489,900 | | | FOB | 90 Days | |
| | 58 | 437 | Monitor - Patient | Skin Temperature Probe | Each | 9 | Boston Medical FZE | 506,960 | | | FOB | 90 Days | |
| | 58 | 438 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 19 | Boston Medical FZE | 519,810 | | | FOB | 90 Days | |
| | 58 | 439 | Monitor - Patient | Battery | Each | 2 | Boston Medical FZE | 506,960 | | | FOB | 90 Days | |
| | 58 | 440 | Monitor - Patient | Capnography gas module | Each | 3 | Boston Medical FZE | 510,920 | | | FOB | 90 Days | |
| | 58 | 441 | Monitor - Patient | E-Minic (Gas Module) | Each | 1 | Boston Medical FZE | 2,775,910 | | | FOB | 90 Days | |
| | 58 | 442 | Monitor - Patient | ECC cable with electrode | Set | 14 | Boston Medical FZE | 2,775,910 | | | FOB | 90 Days | |
| | 58 | 443 | Monitor - Patient | Hemo module | Each | 1 | | 520,560 | | | FOB | 90 Days | |

Make sure that this is the correct issue before use

OF for Financial Evaluation, OF/TFM/HO-13, 0, 13/09/2019



[Handwritten signature]




Company Name: የኢትዮጵያ ስነ-ምግባርና ሕክምና ሚኒስቴር
 Title: Ethiopian Pharmaceuticals Supply Service
 Official Winner list

Document No: OF/TM/HO-14
 Effective date: 21/01/2022
 Rev. No: 01

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Manufacturer | Country | Unit FOB Price | Unit FOB Price | Unit FOB Price | Turnkey cost in | Isoterm | Delivery | Rem |
|--------|---------|-----------------------|---|------|-----|------------------------------------|------------------------------------|---------|----------------|----------------|----------------|-----------------|---------|----------|-----|
| 58 | 444 | Monitor - Patient | IPB Transducer | Each | 3 | Boston Medical FZE | GE | China | 331,480 | 331,480 | 331,480 | FOB | 90 Days | | |
| 58 | 445 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 18 | Boston Medical FZE | GE | China | 489,900 | 489,900 | 489,900 | FOB | 90 Days | | |
| 58 | 446 | Monitor - Patient | NIBP Driver Board | Each | 1 | Boston Medical FZE | GE | China | | | | FOB | 90 Days | | |
| 58 | 447 | Monitor - Patient | Skin Temperature Probe | Each | 12 | Boston Medical FZE | GE | China | | | | FOB | 90 Days | | |
| 58 | 448 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 30 | Boston Medical FZE | GE | China | 52,650 | 52,650 | 52,650 | FOB | 90 Days | | |
| 58 | 449 | Phototherapy | Blue light lamp | Each | 26 | Boston Medical FZE | GE | China | 506,960 | 506,960 | 506,960 | FOB | 90 Days | | |
| 58 | 450 | Ultrasound Machine | Convex probe | Each | 2 | Boston Medical FZE | GE | China | 489,760 | 489,760 | 489,760 | FOB | 90 Days | | |
| 58 | 451 | Ultrasound Machine | Trans Vaginal probe | Each | 1 | Boston Medical FZE | GE | China | 8,887,180 | 8,887,180 | 8,887,180 | FOB | 90 Days | | |
| 58 | 452 | Ultrasound Machine | Software | Each | 1 | Boston Medical FZE | GE | China | 2,250,100 | 2,250,100 | 2,250,100 | FOB | 90 Days | | |
| 58 | 453 | Ultrasound Machine | Charger | Each | 5 | Boston Medical FZE | GE | China | 1,288,470 | 1,288,470 | 1,288,470 | FOB | 90 Days | | |
| 58 | 454 | Ultrasound Machine | Power supply adapter | Each | 1 | Boston Medical FZE | GE | China | | | | FOB | 90 Days | | |
| 58 | 455 | Mechanical ventilator | Battery | Each | 2 | Boston Medical FZE | GE | China | 272,280 | 272,280 | 272,280 | FOB | 90 Days | | |
| 58 | 456 | Mechanical ventilator | Expiratory valve | Each | 2 | Boston Medical FZE | GE | China | 606,710 | 606,710 | 606,710 | FOB | 90 Days | | |
| 60 | 461 | ECG Machine | ECG cable with electrode | Set | 1 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 60,000 | 60,000 | 60,000 | FOB | 90 Days | | |
| 60 | 462 | Monitor - Patient | Back light Board | Each | 4 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | | | | FOB | 90 Days | | |
| 60 | 463 | Monitor - Patient | Battery | Each | 17 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 330,000 | 330,000 | 330,000 | FOB | 90 Days | | |
| 60 | 464 | Monitor - Patient | Data cable | Each | 1 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 20,000 | 20,000 | 20,000 | FOB | 90 Days | | |
| 60 | 465 | Monitor - Patient | Display | Each | 26 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 630,000 | 630,000 | 630,000 | FOB | 90 Days | | |
| 60 | 466 | Monitor - Patient | Display Board | Each | 1 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 612,000 | 612,000 | 612,000 | FOB | 90 Days | | |
| 60 | 467 | Monitor - Patient | ECG cable with electrode | Set | 103 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 132,000 | 132,000 | 132,000 | FOB | 90 Days | | |
| 60 | 468 | Monitor - Patient | FMS module | Each | 20 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 1,890,000 | 1,890,000 | 1,890,000 | FOB | 90 Days | | |
| 60 | 469 | Monitor - Patient | Inverter Board | Each | 4 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 120,000 | 120,000 | 120,000 | FOB | 90 Days | | |
| 60 | 470 | Monitor - Patient | Main Board | Each | 5 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 930,000 | 930,000 | 930,000 | FOB | 90 Days | | |
| 60 | 471 | Monitor - Patient | Modulator | Each | 20 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 990,000 | 990,000 | 990,000 | FOB | 90 Days | | |
| 60 | 472 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 250 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 105,000 | 105,000 | 105,000 | FOB | 90 Days | | |
| 60 | 473 | Monitor - Patient | NIBP Driver Board | Each | 4 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 475,000 | 475,000 | 475,000 | FOB | 90 Days | | |
| 60 | 474 | Monitor - Patient | Power Supply Board | Each | 12 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 418,000 | 418,000 | 418,000 | FOB | 90 Days | | |
| 60 | 475 | Monitor - Patient | Probe CO2 | Set | 42 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | | | | FOB | 90 Days | | |
| 60 | 476 | Monitor - Patient | Processor board | Each | 20 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 925,000 | 925,000 | 925,000 | FOB | 90 Days | | |
| 60 | 477 | Monitor - Patient | Skin Temperature Probe | Each | 129 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 90,000 | 90,000 | 90,000 | FOB | 90 Days | | |
| 60 | 478 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 309 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 236,000 | 236,000 | 236,000 | FOB | 90 Days | | |
| 60 | 479 | Monitor - Patient | ECG cable with electrode | Set | 4 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 99,000 | 99,000 | 99,000 | FOB | 90 Days | | |
| 60 | 480 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 6 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 105,000 | 105,000 | 105,000 | FOB | 90 Days | | |
| 60 | 481 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 6 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 257,000 | 257,000 | 257,000 | FOB | 90 Days | | |
| 60 | 482 | Monitor - Patient | ECG cable with electrode | Set | 7 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 129,000 | 129,000 | 129,000 | FOB | 90 Days | | |
| 60 | 483 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 13 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 105,000 | 105,000 | 105,000 | FOB | 90 Days | | |
| 60 | 484 | Monitor - Patient | NIBP Driver Board | Each | 1 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | 314,000 | 314,000 | 314,000 | FOB | 90 Days | | |
| 60 | 485 | Monitor - Patient | Probe CO2 | Each | 7 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | | | | FOB | 90 Days | | |

ማህተር ቢሮ ስነ-ምግባርና ሕክምና ሚኒስቴር
 Make sure that this is the correct issue before use
 OF for Financial Evaluation, OF/TM/HO-13, 0, 13/09/2019




[Handwritten signature]

| Lot No. | Item No. | Product Name | Spare Part Name | Unit | Qty | Supplier | Manufacturer | Country | Unit Price | Unit FOB Price | Unit Installation | Turnkey cost in | Incoterm | Delivery | Remarks |
|---------|----------|-----------------------|---|------|-----|---|---|---------|------------|----------------|-------------------|-----------------|----------|----------|---------|
| 60 | 486 | Monitor - Patient | Skin Temperature Probe | Each | 13 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 93,000 | | | FOB | 90 Days | |
| 60 | 487 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 14 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 217,000 | | | FOB | 90 Days | |
| 60 | 488 | Monitor - Patient | Battery | Each | 3 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 265,000 | | | FOB | 90 Days | |
| 60 | 489 | Monitor - Patient | NIBP Cuff with extension cable, Adult and Pediatric | Set | 56 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 90,000 | | | FOB | 90 Days | |
| 60 | 490 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 1 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 105,000 | | | FOB | 90 Days | |
| 60 | 491 | Monitor - Patient | Skin temperature probe | Each | 56 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 325,000 | | | FOB | 90 Days | |
| 60 | 492 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 72 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 245,000 | | | FOB | 90 Days | |
| 60 | 493 | Pulse Oximeter | Battery | Each | 1 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 65,000 | | | FOB | 90 Days | |
| 60 | 494 | Pulse Oximeter | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 2 | Guandong Biolight Meditech Co.,Ltd | Guandong Biolight Meditech Co.,Ltd | China | USD | 180,000 | | | FOB | 90 Days | |
| 61 | | | | | | Cancelled | | | | | | | | | |
| 62 | | | | | | Cancelled | | | | | | | | | |
| 63 | | | | | | Cancelled | | | | | | | | | |
| 64 | | | | | | Cancelled | | | | | | | | | |
| 65 | | | | | | Cancelled | | | | | | | | | |
| 66 | | | | | | Cancelled | | | | | | | | | |
| 67 | | | | | | Cancelled | | | | | | | | | |
| 68 | | | | | | Cancelled | | | | | | | | | |
| 69 | | | | | | Cancelled | | | | | | | | | |
| 70 | | | | | | Cancelled | | | | | | | | | |
| 71 | | | | | | Cancelled | | | | | | | | | |
| 72 | | | | | | Cancelled | | | | | | | | | |
| 73 | 523 | Electrosurgi cal unit | Bi-polar electrode | Each | 2 | Cancelled | | | | | | | | | |
| 73 | 524 | Electrosurgi cal unit | Foot switch | Each | 2 | Cancelled | | | | | | | | | |
| 73 | 525 | Electrosurgi cal unit | Main Board | Each | 2 | Cancelled | | | | | | | | | |
| 73 | 526 | Electrosurgi cal unit | Monopolar electrode | Each | 1 | Cancelled | | | | | | | | | |
| 73 | 527 | Electrosurgi cal unit | Patient plate | Each | 2 | Cancelled | | | | | | | | | |
| 74 | | | | | 4 | Cancelled | | | | | | | | | |
| 75 | | | | | | Cancelled | | | | | | | | | |
| 76 | | | | | | Cancelled | | | | | | | | | |
| 77 | | | | | | Cancelled | | | | | | | | | |
| 78 | | | | | | Cancelled | | | | | | | | | |
| 79 | | | | | | Cancelled | | | | | | | | | |
| 80 | | | | | | Cancelled | | | | | | | | | |
| 81 | | | | | | Cancelled | | | | | | | | | |
| 82 | | | | | | Cancelled | | | | | | | | | |
| 83 | | | | | | Cancelled | | | | | | | | | |
| 84 | | | | | | Cancelled | | | | | | | | | |
| 85 | | | | | | Cancelled | | | | | | | | | |
| 86 | | | | | | Cancelled | | | | | | | | | |
| 87 | | | | | | Cancelled | | | | | | | | | |
| 88 | | | | | | Cancelled | | | | | | | | | |
| 89 | | | | | | Cancelled | | | | | | | | | |
| 557 | | Mechanical ventilator | Patient Circuit, Adult and Pediatric | Each | 15 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | USD | 686,000 | | | FOB | 90 Days | |
| 558 | | Operating Table | Control Board | Each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | USD | 481,250 | | | FOB | 90 Days | |
| 559 | | Operating Table | Remote | Each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | USD | 327,250 | | | FOB | 90 Days | |
| 560 | | | | | | Cancelled | | | | | | | | | |
| 561 | | | | | | Cancelled | | | | | | | | | |
| 562 | | | | | | Cancelled | | | | | | | | | |



አዘዋወቅ ወይንም ሌላውን አዘዋወቅ ያድርጉ
 Make sure that this is the correct issue before use



Company Name: የኢትዮጵያ ስነ-ምግባር አገልግሎት

Document No: OF/IM/ HO-14

Effective date: 21/01/2022

Ethiopian Pharmaceuticals Supply Service

Tender No.: ICB/EPSS6/MOH-SDG/Spare-part/MD/05/24

Rev. No.: 01


Official Winner list

Spare Part Name

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Unit Price | FOB Price | Unit Installation | Turnkey cost in | Incoterm | Delivery | Remarks |
|--------|---------|-------------------------------|----------------------------|------|-----|--|--|--------------|---------|------------|-----------|-------------------|-----------------|-----------|----------|---------|
| 90 | 91 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 92 | 92 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 93 | 93 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 94 | 94 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 95 | 95 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 96 | 96 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 97 | 97 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 98 | 98 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 99 | 99 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 100 | 100 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 101 | 101 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 102 | 102 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 103 | 103 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 104 | 104 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 105 | 105 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 106 | 106 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 107 | 669 | Anesthesia Machine | Soda lime/CO2 absorber | Each | 1 | Beijing Aecommed Co., Ltd | Beijing Aecommed Co., Ltd | China | USD | 291,000 | | | | FOB | 90 Days | |
| 108 | 108 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 109 | 109 | | | | | | Cancelled | Cancelled | | | | | | | | |
| 110 | 728 | Analyzer - Clinical Chemistry | Halogen lamp | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 134,750 | | | | FOB | 90 Days | |
| 110 | 729 | Analyzer - Clinical Chemistry | Pump | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 789,250 | | | | FOB | 90 Days | |
| 110 | 730 | Analyzer - Clinical Chemistry | Sample Probe | Each | 3 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 346,500 | | | | FOB | 90 Days | |
| 110 | 731 | Analyzer - Clinical Chemistry | Sample probe sensor | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 38,500 | | | | FOB | 90 Days | |
| 110 | 732 | Analyzer - Hematology | SD card | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 57,750 | 9,500.00 | | | FOB | 90 Days | |
| 110 | 733 | Analyzer - Hematology | Display | each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 577,500 | 9,500.00 | | | FOB | 90 Days | |
| 110 | 734 | Analyzer - Hematology | Pressure Pump | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 115,500 | | | | FOB | 90 Days | |
| 110 | 735 | Analyzer - Hematology | RBC chamber | Each | 8 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 481,250 | | | | FOB | 90 Days | |
| 110 | 736 | Analyzer - Hematology | Stepper motor | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 808,500 | | | | FOB | 90 Days | |
| 110 | 737 | Analyzer - Hematology | Three way Solenoid valve | Each | 12 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 173,250 | | | | FOB | 90 Days | |
| 110 | 738 | Analyzer - Hematology | Two way solenoid valve | Each | 13 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 173,250 | | | | FOB | 90 Days | |
| 110 | 739 | Analyzer - Hematology | Volumetric Board with tube | Set | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 192,500 | | | | FOB | 90 Days | |
| 110 | 740 | Analyzer - Hematology | Waste pump | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 481,250 | | | | FOB | 90 Days | |
| 110 | 741 | Analyzer - Hematology | WBC Chamber | Each | 8 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | 442,750 | | | | FOB | 90 Days | |
| 110 | 742 | Analyzer - Hematology | Pressure Pump | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | | | | | Cancelled | | |
| 110 | 743 | Analyzer - Hematology | Diluent Sensor | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | | | | | Cancelled | | |
| 110 | 744 | Analyzer - Hematology | Negative pressure pump | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD | | | | | Cancelled | | |

Make sure that this is the correct issue before use

OF for Financial Evaluation, OF/IM/HO-13, 0, 13/09/2019



[Handwritten signature]



Tender No.: LC/B/E/SSG/MOH-SDG/Spare-part/IMD/05/24

Company Name: የኢትዮጵያ የድምጽ ምርት አቅርቦት አገልግሎት (Official Winner list)


Document No: OF/TTM/HO-14

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Manufacturer | Country | Unit FOB Price | Unit Installatio | Turnkey cost in | Incoterms | Delivery |
|--------|---------|-----------------------|---|------|-----|--|--|---------|----------------|------------------|-----------------|-----------|----------|
| 110 | 745 | Analyzer - Hematology | Halogen lamp | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 134,750 | | FOB | 90 Days | |
| 110 | 746 | Anesthesia Machine | Battery | Each | 5 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 231,000 | | FOB | 90 Days | |
| 110 | 747 | Anesthesia Machine | Bellow diaphragm | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 250,250 | | FOB | 90 Days | |
| 110 | 748 | Anesthesia Machine | Check valve | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 115,500 | | FOB | 90 Days | |
| 110 | 749 | Anesthesia Machine | Display | Each | 11 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 577,500 | | FOB | 90 Days | |
| 110 | 750 | Anesthesia Machine | Display Board | Each | 4 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 211,750 | | FOB | 90 Days | |
| 110 | 751 | Anesthesia Machine | Halothane Vaporizer | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 1,417,500 | | FOB | 90 Days | |
| 110 | 752 | Anesthesia Machine | Main Board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 385,000 | | FOB | 90 Days | |
| 110 | 753 | Anesthesia Machine | Mixer Valve | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 262,500 | | FOB | 90 Days | |
| 110 | 754 | Anesthesia Machine | Oxygen sensor | Each | 20 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 145,250 | | FOB | 90 Days | |
| 110 | 755 | Anesthesia Machine | Oxygen valve | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 686,000 | | FOB | 90 Days | |
| 110 | 756 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Set | 7 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 1,058,750 | | FOB | 90 Days | |
| 110 | 757 | Anesthesia Machine | Pressure board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 103,250 | | FOB | 90 Days | |
| 110 | 758 | Anesthesia Machine | Pressure sensor | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 250,250 | | FOB | 90 Days | |
| 110 | 759 | Anesthesia Machine | Sealing ring of bellows housing | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 1,417,500 | | FOB | 90 Days | |
| 110 | 760 | Anesthesia Machine | Vaporizer | Each | 4 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 145,250 | | FOB | 90 Days | |
| 110 | 761 | Anesthesia Machine | Oxygen sensor | Each | 12 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 385,000 | | FOB | 90 Days | |
| 110 | 762 | Anesthesia Machine | Pressure sensor | Each | 4 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 213,500 | | FOB | 90 Days | |
| 110 | 763 | Defibrillator | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 117,250 | | FOB | 90 Days | |
| 110 | 764 | Defibrillator | ECG cable with electrode | Set | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 41,405 | | FOB | 90 Days | |
| 110 | 765 | Defibrillator | NIBP cuff with extension cable, Adult and Pediatric Paddle - Adult and pediatric size | Set | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 498,750 | | FOB | 90 Days | |
| 110 | 766 | Defibrillator | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 5 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 213,500 | | FOB | 90 Days | |
| 110 | 767 | Defibrillator | ECG cable with electrode | Set | 5 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 117,250 | | FOB | 90 Days | |
| 110 | 768 | EKG Machine | ECG cable with electrode | Set | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 117,250 | | FOB | 90 Days | |
| 110 | 769 | EKG Machine | Key board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 1,345,750 | | FOB | 90 Days | |
| 110 | 770 | Infusion Pump | Battery | Each | 5 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 115,500 | | FOB | 90 Days | |
| 110 | 771 | Infusion Pump | Display Board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | USD 91,000 | | FOB | 90 Days | |

Cancelled

OF for Financial Evaluation, OF/TTM/HO-13, 0, 13/09/2019

Make sure that this is the correct issue before use



[Handwritten signature]



Company Name:
የኢትዮጵያ አቅርቦት አገልግሎት

Document No. OF/TM/ HO-14
Effective date : 21/09/2019

Title:
Ethiopian Pharmaceuticals Supply Service


Rev. No: 01
Exchange Rate = 120.6921

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Unit FOB Price | Unit Installatio | Turnkey cost in | Incoterm | Delivery |
|--------|---------|-----------------------|---|------|-----|---|---|---|---------|----------------|------------------|-----------------|----------|----------|
| 110 | 772 | Inflation Pump | Power Supply Board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 266.000 | | | FOB | 90 Days |
| 110 | 773 | Inflation Pump | Stepper motor | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 115.500 | | | FOB | 90 Days |
| 110 | 774 | Light - Operating | Control Board | Each | 12 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 346.500 | | | FOB | 90 Days |
| 110 | 775 | Light - Operating | Halogen lamp | Each | 61 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 28.000 | | | FOB | 90 Days |
| 110 | 776 | Light - Operating | Lamp holder | Each | 9 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 49.000 | | | FOB | 90 Days |
| 110 | 777 | Light - Operating | Lamp fuse | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 68.250 | | | FOB | 90 Days |
| 110 | 778 | Mechanical ventilator | Battery | Each | 5 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 448.000 | | | FOB | 90 Days |
| 110 | 779 | Mechanical ventilator | Bacteria Filter | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 10.500 | | | FOB | 90 Days |
| 110 | 780 | Mechanical ventilator | Battery | Each | 13 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 266.000 | | | FOB | 90 Days |
| 110 | 781 | Mechanical ventilator | Display | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 442.750 | | | FOB | 90 Days |
| 110 | 782 | Mechanical ventilator | Expiratory Flow Sensor | Each | 20 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 456.750 | | | FOB | 90 Days |
| 110 | 783 | Mechanical ventilator | Expiratory valve | Each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 456.750 | | | FOB | 90 Days |
| 110 | 784 | Mechanical ventilator | Fan filter | Each | 20 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 10.500 | | | FOB | 90 Days |
| 110 | 785 | Mechanical ventilator | HEPA filter | Each | 10 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 96.250 | | | FOB | 90 Days |
| 110 | 786 | Mechanical ventilator | Humidifier | Each | 11 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 420.000 | | | FOB | 90 Days |
| 110 | 787 | Mechanical ventilator | Oxygen sensor | Each | 124 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 178.500 | | | FOB | 90 Days |
| 110 | 788 | Mechanical ventilator | Patient Circuit, Adult and Pediatric | Set | 14 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 624.750 | | | FOB | 90 Days |
| 110 | 789 | Mechanical ventilator | Power Supply Board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 288.750 | | | FOB | 90 Days |
| 110 | 790 | Mechanical ventilator | Air Filter | Each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 288.750 | | | FOB | 90 Days |
| 110 | 791 | Mechanical ventilator | Battery | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 248.500 | | | FOB | 90 Days |
| 110 | 792 | Mechanical ventilator | Bowl assembly with o-ring and service kit | Each | 3 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 57.750 | | | FOB | 90 Days |
| 110 | 793 | Mechanical ventilator | Expiratory Flow Sensor | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 434.000 | | | FOB | 90 Days |
| 110 | 794 | Mechanical ventilator | Expiratory valve | Each | 6 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 434.000 | | | FOB | 90 Days |
| 110 | 795 | Mechanical ventilator | Inspiration Module Board (PCBA(FRU)) | Each | 3 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 385.000 | | | FOB | 90 Days |
| 110 | 796 | Mechanical ventilator | Oxygen inlet filter bottle | each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 63.000 | | | FOB | 90 Days |
| 110 | 797 | Mechanical ventilator | Oxygen sensor | Each | 16 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 178.500 | | | FOB | 90 Days |
| 110 | 798 | Mechanical ventilator | Patient Circuit, Adult and Pediatric | Set | 6 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 624.750 | | | FOB | 90 Days |

Cancelled

OF for Financial Evaluation, OF/TM/HO-13, 0, 13/09/2019

Make sure that this is the correct issue before use



[Handwritten signature]



Tender No.: CB/EPSSG/MOH-SDG/Spec-part/MD/05/24

Company Name:
የኢትዮጵያ የድምጽ ምርት አገልግሎት

Ethiopian Pharmaceuticals Supply Service
Official Winner list

Document No: OF/TM/HO-14
Effective date: 21/01/2022
Rev. No.: 01

Exchange Rate = 120.6921
Turnkey cost in


| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Manufacturer | Country | Unit FOB Price | Unit Installatio | Turnkey cost in | Incoterm | Delivery |
|--------|---------|-----------------------|---|------|-----|---|---|---------|----------------|------------------|-----------------|----------|----------|
| 110 | 799 | Mechanical ventilator | Pressure sensor | Each | 3 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 1,347,500 | | FOB | 90 Days | |
| 110 | 800 | Mechanical ventilator | Safety valve | Each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 96,250 | | FOB | 90 Days | |
| 110 | 801 | Mobile x-ray | Detector battery | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 731,500 | 9,500.00 | FOB | 90 Days | |
| 110 | 802 | Mobile x-ray | Software | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 192,500 | 9,500.00 | FOB | 90 Days | |
| 110 | 803 | Mobile x-ray | Detector battery | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 731,500 | 9,500.00 | FOB | 90 Days | |
| 110 | 804 | Monitor - Patient | Skin Temperature Probe | Each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 805 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 213,500 | | FOB | 90 Days | |
| 110 | 806 | Monitor - Patient | ECG cable with electrode | Set | 20 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 117,250 | | FOB | 90 Days | |
| 110 | 807 | Monitor - Patient | Main board | Each | 14 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 1,925,000 | | FOB | 90 Days | |
| 110 | 808 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 20 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 42,000 | | FOB | 90 Days | |
| 110 | 809 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 20 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 213,500 | | FOB | 90 Days | |
| 110 | 810 | Monitor - Patient | ECG cable with electrode | Set | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 117,250 | | FOB | 90 Days | |
| 110 | 811 | Monitor - Patient | EMS Module | Set | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 42,000 | | FOB | 90 Days | |
| 110 | 812 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 213,500 | | FOB | 90 Days | |
| 110 | 813 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 213,500 | | FOB | 90 Days | |
| 110 | 814 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 577,500 | | FOB | 90 Days | |
| 110 | 815 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 117,250 | | FOB | 90 Days | |
| 110 | 816 | Monitor - Patient | Display | Each | 9 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 42,000 | | FOB | 90 Days | |
| 110 | 817 | Monitor - Patient | ECG cable with electrode | Set | 7 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 42,000 | | FOB | 90 Days | |
| 110 | 818 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 9 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 819 | Monitor - Patient | Skin Temperature Probe | Each | 2 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 213,500 | | FOB | 90 Days | |
| 110 | 820 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 9 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 821 | Monitor - Patient | ECG cable with electrode | Set | 15 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 822 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 25 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 823 | Monitor - Patient | Skin Temperature Probe | Each | 5 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 824 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 30 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 199,500 | | FOB | 90 Days | |
| 110 | 825 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 98,000 | | FOB | 90 Days | |

Cancelled

Cancelled

OF for Financial Evaluation, OF/TM/HO-13, 0, 13/09/2019

Make sure that this is the correct issue before use



[Handwritten signature]



Company Name:
የኢትዮጵያ ፌዴራላዊ ዲሞክራሲያዊ ሪፐብሊክ

Document No: OF/TM/HO-14
Effective date: 21/01/2022


| Tender No.: ICB/EPSS6/MOH-SDG/Spares-part/MD/05/24 | | Ethiopian Pharmaceuticals Supply Service | | Official Winner list | | Rev. No. 01 | | | | | | | | |
|--|---------|--|---|----------------------|-----|--|--|--|-----------|----------------|-------------------|-----------------|-----------|----------|
| Lot No | Item No | Product Name | Spares Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Unit FOB Price | Unit Installation | Turnkey cost in | Interterm | Delivery |
| 110 | 826 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 199,500 | | FOB | 90 Days | |
| 110 | 827 | Monitor - Patient | ECG cable with electrode | Set | 12 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 828 | Monitor - Patient | Key board Module | Each | 1 | | | | Cancelled | | | | | |
| 110 | 829 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 31 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 830 | Monitor - Patient | Skin Temperature Probe | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 831 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 19 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 199,500 | | FOB | 90 Days | |
| 110 | 832 | Monitor - Patient | ECG cable with electrode | Set | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 833 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 834 | Monitor - Patient | Skin Temperature Probe | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 835 | Monitor - Patient | ECG cable with electrode | Set | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 836 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 6 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 837 | Monitor - Patient | Skin Temperature Probe | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 838 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 3 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 199,500 | | FOB | 90 Days | |
| 110 | 839 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 3 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 840 | Monitor - Patient | Skin Temperature Probe | Each | 3 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 841 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 3 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 199,500 | | FOB | 90 Days | |
| 110 | 842 | Monitor - Patient | ECG cable with electrode | Set | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 89,250 | | FOB | 90 Days | |
| 110 | 843 | Monitor - Patient | NIBP Cuff, Adult and Pediatric | Set | 4 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 35,000 | | FOB | 90 Days | |
| 110 | 844 | Monitor - Patient | Skin Temperature Probe | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 98,000 | | FOB | 90 Days | |
| 110 | 845 | Monitor - Patient | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 8 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 213,500 | | FOB | 90 Days | |
| 110 | 846 | Monitor - Patient | Main Board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 248,500 | | FOB | 90 Days | |
| 110 | 847 | Operating Table | Battery | Each | 1 | | | | Cancelled | | | | | |
| 110 | 848 | Operating Table | Control Board | Each | 7 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 481,250 | | FOB | 90 Days | |
| 110 | 849 | Operating Table | Power Supply Board | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 1,020,250 | | FOB | 90 Days | |
| 110 | 850 | Operating Table | Remote | Each | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 329,000 | | FOB | 90 Days | |
| 110 | 851 | Pulse Oximeter | Battery charger | Each | 1 | | | | Cancelled | | | | | |
| 110 | 852 | Pulse Oximeter | Display Board | Each | 1 | | | | Cancelled | | | | | |
| 110 | 853 | Pulse Oximeter | Power Supply Board | Each | 1 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 192,500 | | FOB | 90 Days | |
| 110 | 854 | Pulse Oximeter | SPO2 Probe with extension cable, Adult and Pediatric size | Set | 2 | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | Shenzhen Mindray Biomedical Electronics Co., Ltd | China | 199,500 | | FOB | 90 Days | |

Make sure that this is the correct issue before use

OFF for Financial Evaluation, OF/TM/HO-13, 0, 13/09/2019



Handwritten signature



Company Name: የኢትዮጵያ የፍርድ አገልግሎት ማዘጋጀት አገልግሎት
Title: Ethiopian Pharmaceuticals Supply Service
Official Winner list

Document No. OF/TFM/ HO-14
Effective date : 21/01/2022
Rev. No: 01
Exchange Rate = 126.6921

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Unit FOB Price | Unit Installatio | Turnkey cost in | Interim | Delivery |
|--------|---------|-----------------------|--------------------------------------|------|-----|---|---|---|-----------|----------------|------------------|-----------------|---------|----------|
| 110 | 855 | Ultrasound Machine | Display | Each | 1 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 2,887,500 | 9,500.00 | | FOB | 90 Days |
| 110 | 856 | Ultrasound Machine | Convex probe | Each | 14 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 1,575,000 | | | FOB | 90 Days |
| 110 | 857 | Ultrasound Machine | Display | Each | 5 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 962,500 | 9,500.00 | | FOB | 90 Days |
| 110 | 858 | Ultrasound Machine | Linear probe | Each | 5 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 1,575,000 | | | FOB | 90 Days |
| 110 | 859 | Anesthesia Machine | Display Board | Each | 6 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 192,500 | | | FOB | 90 Days |
| 110 | 860 | Anesthesia Machine | Oxygen Hose | Each | 6 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 150,500 | | | FOB | 90 Days |
| 110 | 861 | Anesthesia Machine | Oxygen sensor | Each | 6 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 145,250 | | | FOB | 90 Days |
| 110 | 862 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Each | 6 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 686,000 | | | FOB | 90 Days |
| 110 | 863 | Anesthesia Machine | Display Board | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 192,500 | | | FOB | 90 Days |
| 110 | 864 | Anesthesia Machine | Oxygen Hose | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 150,500 | | | FOB | 90 Days |
| 110 | 865 | Anesthesia Machine | Patient Circuit, Adult and Pediatric | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 686,000 | | | FOB | 90 Days |
| 110 | 866 | Anesthesia Machine | Halogen lamp | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 686,000 | | | FOB | 90 Days |
| 110 | 867 | Mechanical ventilator | Pressure sensor | Each | 11 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 770,000 | | | FOB | 90 Days |
| 110 | 868 | Ultrasound Machine | Battery | Each | 4 | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | Shenzhen Mindray Biomedical Electronics Co.,Ltd | China | 420,000 | | | FOB | 90 Days |
| 111 | | | | | | | Cancelled | | Cancelled | | | | | |
| 112 | | | | | | | Cancelled | | Cancelled | | | | | |
| 113 | | | | | | | Cancelled | | Cancelled | | | | | |
| 114 | | | | | | | Cancelled | | Cancelled | | | | | |
| 115 | | | | | | | Cancelled | | Cancelled | | | | | |
| 116 | | | | | | | Cancelled | | Cancelled | | | | | |
| 117 | | | | | | | Cancelled | | Cancelled | | | | | |
| 118 | | | | | | | Cancelled | | Cancelled | | | | | |
| 119 | | | | | | | Cancelled | | Cancelled | | | | | |
| 120 | | | | | | | Cancelled | | Cancelled | | | | | |
| 121 | | | | | | | Cancelled | | Cancelled | | | | | |
| 122 | 896 | Endoscopy | Camera Probe | Each | 5 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | Germany | 1,581,810 | | | FOB | 90 Days |
| 122 | 897 | Endoscopy | Light Source Cable (Fiber Cable) | Each | 5 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | Germany | 771,090 | | | FOB | 90 Days |
| 123 | 898 | Sterilizer - Steam | Heating element | Each | 4 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 181,850 | | | FOB | 90 Days |
| 123 | 899 | Sterilizer - Steam | Pressure sensor | Each | 1 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 95,850 | | | FOB | 90 Days |
| 123 | 900 | Sterilizer - Steam | Solenoid valve | Each | 5 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 104,450 | | | FOB | 90 Days |
| 123 | 901 | Sterilizer - Steam | Heating element | Each | 2 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 181,850 | | | FOB | 90 Days |
| 123 | 902 | Sterilizer - Steam | Display Board | Each | 1 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 106,600 | | | FOB | 90 Days |
| 123 | 903 | Sterilizer - Steam | Heating element | Each | 1 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 153,900 | | | FOB | 90 Days |
| 123 | 904 | Sterilizer - Steam | Main control board | Each | 1 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 915,000 | | | FOB | 90 Days |
| 123 | 905 | Sterilizer - Steam | SD card | Each | 1 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 60,370 | | | FOB | 90 Days |
| 123 | 906 | Sterilizer - Steam | Thermostat | Each | 1 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 141,640 | | | FOB | 90 Days |
| 123 | 907 | Sterilizer - Steam | Relay | Each | 11 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 57,150 | | | FOB | 90 Days |
| 123 | 908 | Sterilizer - Steam | Timer | Each | 4 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 204,340 | | | FOB | 90 Days |
| 123 | 909 | Sterilizer - Steam | Heating element | Each | 2 | Boston Medical FZE | Boston Medical FZE | Boston Medical FZE | USA | 358,150 | | | FOB | 90 Days |

OF for Financial Evaluation, OF/TFM/HO-13, 0, 13/09/2019

Make sure that this is the correct issue before use



[Handwritten signature]

| Lot No | Item No | Product Name | Spare Part Name | Unit | Qty | Supplier | Winner | Manufacturer | Country | Unit FOB Price | Unit Installatio | Turnkey cost in | Incoterm | Delivery | Remarks |
|--------|---------|--------------------|------------------------|------|-----|--------------------|--------------------|--------------------|-----------|----------------|------------------|-----------------|----------|----------|---------|
| 123 | 910 | Sterilizer - Steam | Door tread | Each | 1 | | | | Cancelled | | | | | | |
| 123 | 911 | Sterilizer - Steam | Heating element | Each | 1 | | | | Cancelled | | | | | | |
| 123 | 912 | Sterilizer - Steam | Solenoid valve | Each | 1 | | | | Cancelled | | | | | | |
| 123 | 913 | Sterilizer - Steam | Check valve 1/2 pt | Each | 2 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 63 600 | | | FOB | 90 Days | |
| 123 | 914 | Sterilizer - Steam | Heating element | Each | 2 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 358 150 | | | FOB | 90 Days | |
| 123 | 915 | Sterilizer - Steam | PI C | Each | 1 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 1 284 800 | | | FOB | 90 Days | |
| 123 | 916 | Sterilizer - Steam | Skin Temperature Probe | Each | 2 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 177 550 | | | FOB | 90 Days | |
| 123 | 917 | Sterilizer - Steam | Solenoid valve 1/2 | Each | 3 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 224 850 | | | FOB | 90 Days | |
| 123 | 918 | Sterilizer - Steam | Solenoid valve 3/4 | Each | 2 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 308 700 | | | FOB | 90 Days | |
| 123 | 919 | Sterilizer - Steam | Solenoid valve AD-15 | Each | 4 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 224 850 | | | FOB | 90 Days | |
| 123 | 920 | Sterilizer - Steam | Solenoid valve AD-20 | Each | 4 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 308 700 | | | FOB | 90 Days | |
| 123 | 921 | Sterilizer - Steam | Steam trap | Each | 2 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 475 320 | | | FOB | 90 Days | |
| 123 | 922 | Sterilizer - Steam | Steam trap | Each | 2 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 187 400 | | | FOB | 90 Days | |
| 123 | 923 | Sterilizer - Steam | Water pump | Each | 4 | Boston Medical FZE | Sturdy Corporation | Sturdy Corporation | USA | 4 241 050 | | | FOB | 90 Days | |
| 124 | | | | | | | Cancelled | | USA | | | | | | |
| 125 | | | | | | | Cancelled | | USA | | | | | | |
| 126 | | | | | | | Cancelled | | USA | | | | | | |
| 127 | | | | | | | Cancelled | | USA | | | | | | |
| 128 | | | | | | | Cancelled | | USA | | | | | | |
| 129 | | | | | | | Cancelled | | USA | | | | | | |
| 130 | | | | | | | Cancelled | | USA | | | | | | |
| 131 | | | | | | | Cancelled | | USA | | | | | | |
| 132 | | | | | | | Cancelled | | USA | | | | | | |
| 133 | | | | | | | Cancelled | | USA | | | | | | |
| 134 | | | | | | | Cancelled | | USA | | | | | | |
| 135 | | | | | | | Cancelled | | USA | | | | | | |
| 136 | | | | | | | Cancelled | | USA | | | | | | |
| 137 | | | | | | | Cancelled | | USA | | | | | | |
| 138 | | | | | | | Cancelled | | USA | | | | | | |
| 139 | | | | | | | Cancelled | | USA | | | | | | |
| 140 | | | | | | | Cancelled | | USA | | | | | | |
| 141 | | | | | | | Cancelled | | USA | | | | | | |
| 142 | | | | | | | Cancelled | | USA | | | | | | |
| 143 | | | | | | | Cancelled | | USA | | | | | | |
| 144 | | | | | | | Cancelled | | USA | | | | | | |
| 147 | | | | | | | Cancelled | | USA | | | | | | |
| 146 | | | | | | | Cancelled | | USA | | | | | | |
| 147 | | | | | | | Cancelled | | USA | | | | | | |

ለበግ ጠየቀ ሰነድ ከመግባቱ በፊት ትክክለኛ ምርት ምርመራ ያድርጉ።
 Make sure that this is the correct issue before use



Handwritten signature in blue ink.

OF for Financial Evaluation, OF/TM/HO-13, 0, 13/09/2019